

Załącznik nr 3.5 do SIWZ
Optymalna potencjalna technologia pozyskania drewna

Pakiet 4 - Leśnictwa: Klęskowo, Klucz, Binowo

Leśnictwo	Adres leśny	Grupa czynności	Pozyskanie maszynowe [m3]	%	Pozyskanie ręczne [m3]	%	Razem [m3]
08	10-12-2-08-103 -h -00	TPP	280	96%	13	4%	293
08	10-12-2-08-107 -f -00	TPP	52	6%	827	94%	879
08	10-12-2-08-113 -f -00	TPP	0	0%	568	100%	568
08	10-12-2-08-131 -b -00	TPP	0	0%	665	100%	665
08	10-12-2-08-135 -c -00	IVD	0	0%	1129	100%	1129
08	10-12-2-08-146 -c -00	TPP	0	0%	146	100%	146
08	10-12-2-08-146 -d -00	IVD	0	0%	542	100%	542
08	10-12-2-08-147 -a -00	TPP	0	0%	121	100%	121
08	10-12-2-08-147 -c -00	TPP	0	0%	98	100%	98
08	10-12-2-08-149 -c -00	IIA	0	0%	415	100%	415
08	10-12-2-08-149 -f -00	TPP	0	0%	87	100%	87
08	10-12-2-08-162 -a -00	TPP	0	0%	235	100%	235
08	10-12-2-08-162 -f -99	IIA	0	0%	702	100%	702
08	10-12-2-08-181 -b -01	IIA	0	0%	889	100%	889
08	10-12-2-08-181 -d -01	IIA	0	0%	614	100%	614
08	10-12-2-08-181 -g -00	TPP	0	0%	77	100%	77
08	10-12-2-08-184 -a -00	IIA	0	0%	1853	100%	1853
08	10-12-2-08-185 -b -00	TPP	0	0%	632	100%	632
08	10-12-2-08-185 -p -00	TWP	0	0%	36	100%	36
08	10-12-2-08-281 -b -00	TPP	0	0%	2125	100%	2125
08	10-12-2-08-282 -c -00	TPP	0	0%	228	100%	228
08	10-12-2-08-283 -a -00	IVD	0	0%	2644	100%	2644
11	10-12-2-11-255 -c -00	TPP	0	0%	227	100%	227
11	10-12-2-11-256 -b -00	TPP	0	0%	392	100%	392
11	10-12-2-11-263 -f -00	TPP	0	0%	136	100%	136
11	10-12-2-11-264 -a -00	TPP	0	0%	305	100%	305
11	10-12-2-11-265 -c -00	TPP	0	0%	145	100%	145
11	10-12-2-11-269 -c -00	TPP	0	0%	197	100%	197
11	10-12-2-11-270 -b -00	TPP	0	0%	505	100%	505
11	10-12-2-11-275 -b -00	TPP	0	0%	148	100%	148
11	10-12-2-11-277 -c -00	TPP	0	0%	60	100%	60
11	10-12-2-11-277 -d -00	IIA	0	0%	484	100%	484

Załącznik nr 3.5 do SIWZ
Optymalna potencjalna technologia pozyskania drewna

Pakiet 4 - Leśnictwa: Klęskowo, Klucz, Binowo

Leśnictwo	Adres leśny	Grupa czynności	Pozyskanie maszynowe [m3]	%	Pozyskanie ręczne [m3]	%	Razem [m3]
11	10-12-2-11-277 -f -00	IIA	0	0%	230	100%	230
11	10-12-2-11-277 -j -00	TPP	0	0%	165	100%	165
11	10-12-2-11-277 -k -00	IIA	0	0%	352	100%	352
11	10-12-2-11-278 -h -00	TPP	0	0%	54	100%	54
11	10-12-2-11-279 -c -00	IIA	0	0%	320	100%	320
11	10-12-2-11-279 -d -00	IIA	0	0%	475	100%	475
11	10-12-2-11-280 -b -00	TPP	0	0%	325	100%	325
11	10-12-2-11-287 -b -00	IIIA	0	0%	107	100%	107
11	10-12-2-11-287 -c -00	TWP	0	0%	55	100%	55
11	10-12-2-11-288 -c -00	TPP	0	0%	160	100%	160
11	10-12-2-11-289 -a -00	TPP	0	0%	100	100%	100
11	10-12-2-11-289 -d -00	IIA	0	0%	131	100%	131
11	10-12-2-11-289 -h -00	TPP	0	0%	93	100%	93
11	10-12-2-11-290 -d -00	IIIB	0	0%	294	100%	294
11	10-12-2-11-292 -b -00	IIIB	38	8%	410	92%	448
11	10-12-2-11-292 -d -00	IIIAU	205	62%	126	38%	331
11	10-12-2-11-292 -h -00	IIIAU	335	79%	89	21%	424
11	10-12-2-11-293 -g -00	IIAU	8	7%	105	93%	113
11	10-12-2-11-293 -h -00	IIIA	125	80%	32	20%	157
11	10-12-2-11-293 -m -00	TPP	32	26%	90	74%	122
11	10-12-2-11-293 -n -00	TPP	60	75%	20	25%	80
11	10-12-2-11-305 -c -00	TPP	0	0%	150	100%	150
11	10-12-2-11-340 -b -00	IIIB	0	0%	475	100%	475
11	10-12-2-11-340 -g -00	TWP	0	0%	163	100%	163
12	10-12-2-12-295 -j -00	IIIB	0	0%	568	100%	568
12	10-12-2-12-298 -a -00	IIIB	0	0%	830	100%	830
12	10-12-2-12-331 -h -00	IIA	7	4%	156	96%	163
12	10-12-2-12-342 -a -00	IIA			501	100%	501
12	10-12-2-12-343 -d -00	IVD	21	1%	1649	99%	1670
12	10-12-2-12-350 -h -00	TPP			230	100%	230
12	10-12-2-12-359 -f -00	IIA			276	100%	276
12	10-12-2-12-360 -f -00	CP-P	0	0%	35	100%	35

Załącznik nr 3.5 do SIWZ
Optymalna potencjalna technologia pozyskania drewna

Pakiet 4 - Leśnictwa: Klęskowo, Klucz, Binowo

Leśnictwo	Adres leśny	Grupa czynności	Pozyskanie maszynowe [m3]	%	Pozyskanie ręczne [m3]	%	Razem [m3]
12	10-12-2-12-360 -g -00	TWP			192	100%	192
12	10-12-2-12-365 -b -00	TPP			332	100%	332
12	10-12-2-12-365 -f -00	TPP	90	93%	7	7%	97
12	10-12-2-12-365 -j -00	TPP	0	0%	16	100%	16
12	10-12-2-12-368 -k -00	TPP	0	0%	197	100%	197
12	10-12-2-12-368 -l -00	TPP	0	0%	28	100%	28
12	10-12-2-12-372 -b -00	TPP	0	0%	63	100%	63
12	10-12-2-12-372 -d -00	TPP	28	37%	47	63%	75
12	10-12-2-12-373 -b -00	TPP	45	40%	67	60%	112
12	10-12-2-12-373 -h -00	TPP	56	72%	22	28%	78
12	10-12-2-12-376 -g -00	TPP	0	0%	302	100%	302
12	10-12-2-12-376 -i -00	TPP	0	0%	105	100%	105
12	10-12-2-12-377 -d -00	TPP	0	0%	124	100%	124
12	10-12-2-12-379 -b -00	TPP	0	0%	48	100%	48
12	10-12-2-12-379 -c -00	TPP	109	62%	67	38%	176
12	10-12-2-12-379 -d -00	TPP	240	68%	114	32%	354
12	10-12-2-12-379 -f -00	TPP	66	37%	112	63%	178
12	10-12-2-12-383 -h -00	PRZEST	0	0%	94	100%	94
12	10-12-2-12-385 -h -00	TPP	0	0%	30	100%	30
12	10-12-2-12-385 -j -00	TWP	0	0%	54	100%	54
12	10-12-2-12-385 -k -00	TPP	0	0%	37	100%	37
		Suma:	1797	6,02%	28069	93,98%	29 866